

BID EVALUATION (WORK NO. 03, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Kam Shalman Local Nullah Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	2.9169	83000/-	BOK Charsadda Road Branch, CDR # 06901138, Dated: 08-09-2021	Rs. 246600/- BOP Charsadda Road, CDR # 00039314	C4/9892 (OK)	Active (7107522-6)	Active (2120187168 207)	Yes	Non Responsive due to invalid Bid security / 2% CDR.
PK - C- 5	347	M/S Friends Construction & Suppliers	-24.75	N/A	3.0915	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	808	M/S Mohib Construction Company	-21.3	N/A	3.2332	Not Provided in sealed envelop		Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive
PK - C- 5	884	M/S R.S Real Estate Builders Contractors	-15.75	N/A	3.4612	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	193	M/S MDK Engineering	-10	N/A	3.6975	Not Provided in sealed envelop		N/A	C4/14538 (OK)	Active (5423390-8)	Active (2120185936 187)	Yes	Non Responsive
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-10	N/A	3.6975	Not Provided in sealed envelop		N/A	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to non submission of original bid security & invalid PEC.
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 1	63	M/S Sher Ali Contractors (SMC-PVT) LTD	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	495	M/S Aman Construction Co.	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	389	M/S Raz Construction Co	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	845	M/S Raz Construction Co	-10	N/A	3.6975	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	31	M/S Obaidullah	-10	N/A	3.6975	Not Provided in sealed envelop		N/A	C3/5802	Active (3288083-9)	Active (3288083)	Yes	Non Responsive due to non submission of CDR.
PK - C- 4	690	M/S Yaghi Gul Sahib Din	-9	N/A	3.7386	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	394	M/S Hayat Gul & Co	+0	N/A	4.1083	Envelope i/c CDR and other documents not received						Non Responsive	

BID EVALUATION (WORK NO. 03, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Kam Shalman Local Nullah Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 3	174	M/S Afridi Developers	+4	N/A	4.2726	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+6.50	N/A	4.3753	82200/-	UBL Bara Market Branch, CDR # 06876784, Dated: 02-09-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	+8	N/A	4.4370	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+8.10	N/A	4.4411	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive
PK - C- 5	1303	M/S Khyber Star Construction Company	+9	N/A	4.4780	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	86	M/S Redi Gul Afridi	+9.3	N/A	4.4904	Photocopy		N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive
PK - C- 5	201	M/S Fida Muhammad & Brothers	+9.30	N/A	4.4904	Not Provided		N/A	C5/13914 (OK)	Active (42158273)	Active 21202558853 83)	Yes	Non Responsive
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	4.4945	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	824	M/S Artisan Construction Company	+9.5	N/A	4.4986	Not Provided in sealed envelop		Not Provided	C5/16218 (OK)	Active (5423390-8)	Inactive (5423390)	Yes	Non Responsive
PK - C- 4	505	M/S Seena Gul Asir	+9.50	N/A	4.4986	Photocopy		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to In active NTN.
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	4.4986	Not Provided in sealed envelop		N/A	20535 (OK)	Active (8230599-0)	Active (2120186085 381)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	521	M/S Frontier Construction	+9.5	N/A	4.4986	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	4.4986	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.

BID EVALUATION (WORK NO. 03, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Kam Shalman Local Nullah Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	+9.50	N/A	4.4986	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	4.4986	Photocopy		N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	4.4986	Not Provided in sealed envelop		N/A	C5/12739 (OK)	Active (4228263-2)	InActive (2120366002 801)	Yes	Non Responsive due to non submission of original bid security as well as Inactive NTN.
PK - C- 3	173	M/S Taj & Co:	+9.50	N/A	4.4986	82200/-	BOK Jamrud Branch, CDR # 01554436, Dated: 01-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 5	737	M/S M. Ayub Engineering Works	+9.50	N/A	4.4986	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	4.4986	Photocopy		N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615 671)	Yes	Non Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	4.4986	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	4.4986	Not Provided in sealed envelop		N/A	C3/6944 (OK)	Active (4193972-7)	Active (2120197959 499)	Yes	Non Responsive
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	4.4986	82200/-	BOK Achini (0166) CDR No: 01538075 date: 01.09.21	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 3	129	M/S Mehboob Ali Afridi	+9.50	N/A	4.4986	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	4.4986	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 03, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). **Sub Work:** Construction of Flood Protection Works at Kam Shalman Local Nullah Landi Kotal Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security (Original)	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	4.4986	82200/-	Sindh Bank Shahkass Branch, CDR # 00134794, Dated: 02-09-2021	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to inactive NTN.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	4.4986	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	4.4986	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	4.5109	Envelope i/c CDR and other documents not received						Non Responsive	
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	4.5109	Envelope i/c CDR and other documents not received						Non Responsive	

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk

(Secretary)



Tracer (Rep of Drawing Branch)

(Member)



Divisional Accounts Officer

(Member)



Assistant Engineer, Jamrud Sub Division

(Member)



Executive Engineer

(Chairman)