

BID EVALUATION (WORK NO. 18, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Pindi Lalma Khwar Mulagori Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	802	M/S Gul Construction Co	-29	N/A	1.4583	41100/-	MCB Bank Nowshetra, CDR # 5414442, Dated: 08-09-2021	Rs. 370200/- HBL Bank, CDR # 00039204	C4/9892 (OK)	Active (7107522-6)	Active (21201871682 07)	Yes	Non Responsive due to fake CDRs.
PK - C- 5	852	M/S Haider Khel Construction Co:	-25	N/A	1.5405	Photocopy		Photocopy	15420 (OK)	Active (8918144-8)	Inactive (8918144)	Yes	Non Responsive due to non submission of 2%,additional CDR and inactive NTN.
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	-23.23	N/A	1.5769	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	347	M/S Friends Construction & Suppliers	-22.65	N/A	1.5888	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	808	M/S Mohib Construction Company	-19.5	N/A	1.6535	Photocopy	Photocopy	C4/15030 (OK)	Inactive (3967792-3)	Active (3967792)	Yes	Non responsive	
PK - C- 5	495	M/S Aman Construction Co.	-17.17	N/A	1.7013	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 5	890	M/S Zahid Hussain Khalil	-11.55	N/A	1.8168	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	193	M/S MDK Engineering	-10	N/A	1.8486	Not Provided in sealed envelop		N/A	C4/14538 (OK)	Active (5423390-8)	Active (21201859361 87)	Yes	Non Responsive
PK - C- 5	488	M/S Muhammad Amin & Haji Wali Construction Co:	-10	N/A	1.8486	Not Provided in sealed envelop		N/A	(C5/16673) No record not found on PEC	Active (7400953-1)	Active (7400953)	Yes	Non Responsive due to invalid PEC and non submission of original bid security.
PK - C- 4	535	M/S Baz & Haji Const. Company	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	647	M/S Laiq Khan	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 4	505	M/S Seena Gul Asir	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 3	491	M/S UNICONS GROUP	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive
PK - C- 6	304	M/S Jamroz Khan & Sons Engineers & Consultant	-10	N/A	1.8486	Envelope i/c CDR and other documents not received							Non Responsive

BID EVALUATION (WORK NO. 18, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Pindi Lalma Khwar Mulagori Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD		N/A	1.8486			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 3	31	M/S Obaidullah		N/A	1.8486			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 3	394	M/S Hayat Gul & Co		N/A	2.0540			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 3	174	M/S Afridi Developers		N/A	2.1362			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 3	521	M/S Frontier Construction		N/A	2.1772			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 4	690	M/S Yaghi Gul Sahib Din		N/A	2.2389			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO		N/A	2.2389		Photocopy	N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	402	M/S Abdul Salam Afridi	+9	N/A	2.2389			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 4	546	M/S Sulaiman Builders	+9.40	N/A	2.2471			Envelope i/c CDR and other documents not received				Non Responsive	
PK - C- 5	824	M/S Artisan Construction Company	+9.5	N/A	2.2491		Not Provided in sealed envelop	Not Provided	C5/16218 (OK)	Active (5423390-8)	InActive (5423390)	Yes	Non Responsive
PK - C- 5	1151	M/S Khyber Engineering And Builders	+9.5	N/A	2.2491		Not Provided in sealed envelop	N/A	20535 (OK)	Active (8230599-0)	Active (21201860853 81)	Yes	Non Responsive due to non submission of 2% bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+9.50	N/A	2.2491		Photocopy	N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	+9.50	N/A	2.2491		Photocopy	N/A	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	686	M/S Muhammad Rahim Hassan Khel	+9.5	N/A	2.2491		Photocopy	N/A	C5/12739 (OK)	Active (4228263-2)	InActive (21203660028 01)	Yes	Non Responsive due to non submission of original bid security and InActive NTN.

BID EVALUATION (WORK NO. 18, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Pindi Lalma Khwar Mulagori Jamrud Tehsil.

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	737	M/S M. Ayub Engineering Works	+9.50	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	3	M/S Khyber Works	+9.5	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	97	M/S Shah Afridi and Co	+9.50	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	604	M/S Qaseem Khan Construction	+9.5	N/A	2.2491		Photocopy	N/A	12739 (OK)	Active (5423558-5)	InActive (2120320615671)	Yes	Non Responsive due to non submission of original bid security and Inactive NTN.
PK - C- 4	228	M/S Hamesh Gul & Sons	+9.5	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	270	M/S Shisht Engineering Co:	+9.50	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 3	481	M/S Gul Ahmad Afridi	+9.5	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	22	M/S Watch Construction	+9.50	N/A	2.2491	41100/-	BOK Achini Payan Branch, CDR # 01538060, Dated: 01-09-2021	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Responsive
PK - C- 5	135	M/S Khyber Ittifaq Construction Co	+9.50	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 6	146	M/S Kamil Construction & Co	+9.50	N/A	2.2491	41100/-	Sindh Bank Shahkass Branch, CDR # 00134793, Dated: 02-09-2021	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to In active NTN.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	+9.5	N/A	2.2491								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 6	1105	M/S Said Afridi	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 4	761	M/S S.Afridi Construction	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received Non Responsive
PK - C- 5	1303	M/S Khyber Star Construction Company	+9.80	N/A	2.2553								Envelope i/c CDR and other documents not received Non Responsive

BID EVALUATION (WORK NO. 18, N.I.T NO. 2208, TENDER OPENING DATED 02/09/2021)

Work Name		Construction of Flood Protection Works along Local Nullah and Hill Torrents at Jamrud and Landi Kotal Tehsil District Khyber (Under Sustainable Achievement Programme 2020-2021). Sub Work: Construction of Flood Protection Works at Pindi Lalma Khwar Mulagori Jamrud Tehsil.											
Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 4	86	M/S Redi Gul Afridi	+9.9	N/A	2.2573		Photocopy	N/A	C3/5996 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of 2% bid security.
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+9.90	N/A	2.2573		Envelope i/c CDR and other documents not received						Non Responsive
PK - C- 3	173	M/S Taj & Co:	+11.10	N/A	2.2820	41100/-	BOK Jamrud Branch, CDR # 01554451, Dated: 01-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive

Note: An aggrieved bidder may lodge a written complaint not later than fifteen (15) days after uploading of this bid evaluation (i.e 15th October, 2021) as per IB.24 of the Bidding documents.



Head Clerk
(Secretary)



Tracer (Rep of Drawing Branch)
(Member)



Divisional Accounts Officer
(Member)



Assistant Engineer, Jamrud Sub Division
(Member)



Executive Engineer
(Chairman)