

Work Name Construction / Improvement of Irrigation Channels / Water Ponds on need basis (ADP / AIP No. 2324/195195/2021-22)  
 Sub Scheme: Construction / Improvement of Irrigation Channels at Malik Din Khel, Sepah & Shalouber Areas, Bara Tehsil District Khyber (Package: 2021-22/KID/08)

Schedule Item Cost: 24.1698 (M)	Non Schedule Item Cost. : 0.3080 (M)	Total Cost : 24.4778 (M)	Nature : Single Stage Single Envelop	2% Earnest Money : Rs. 489,556/-
------------------------------------	--	-----------------------------	--------------------------------------	-------------------------------------

Cat.	Enl. #	Contractor Name	SI Rate (%)	NSI Rate (%)	Total (M)	CDR Amount	CDR No. date with issuing bank	Additional Bid Security Detail	PEC Category (CE-04)	KPRA	NTN	Enlistment	Remarks
PK - C- 5	1246	M/S Unique Builders Construction Company	-39	-39	14.9315		Not Provided	Not Provided	Not provided	In Active (4148406)	In Active (4148406-1)	Yes	Non Responsive
PK - C- 5	97	M/S Shah Afridi and Co	-37.67	-37.67	15.2570	491000/-	BOK Jamrud Branch, CDR # 01554473, Dated: 03-09-2021	Rs. 1964000/- BOK Jamrud Branch, CDR # 03-09-2021	14830 (OK)	Active (5423045-5)	Active (2120175354253)	Yes	Responsive
PK - C- 3	134	M/S Kinar Gul & Sons	-35.69	-35.90	15.7410	490000/-	BOK Jamrud Branch, CDR # 01554484, Dated: 03-09-2021	Rs. 1371000/- BOK Jamrud Branch, CDR # 01554486	4638 (OK)	Active (3074608-6)	In Active (3074608)	Yes	Non Responsive due to In Active NTN.
PK - C- 1	62	M/S M.Younas Builders Private Limited	-35	-35	15.9106	490000/-	Habib Metropolitan Bank Ltd. CDR # 432563, 06/09/2021.	Photocopy	424 (OK)	Active (5414954-5)	Active (5414954)	Yes	Non Responsive due to non submission of original additional bid security.
PK - C- 4	626	M/S Darab & Faisal Builders (Pvt) Ltd	-32	-32	16.6449		Not Provided	Not Provided	12201 (OK)	Active (5232380-5)	Active (5232380)	Yes	Non Responsive due to non submission of bid securities.
PK - C- 5	367	M/S Wajid Khan & Brothers Company	-31.52	Haq	16.7979		Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 2	54	M/S Zaigham & Brothers Construction (PVT) LTD	-29.8	+29.3	17.3654		Photocopy	Not Provided	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original CDR, additional bid security and other mandatory documents.
PK - C- 6	317	M/S Akbar Construction Company	-27	-27	17.8688		Photocopy	Not Provided	C6/73189 (OK)	Active (6557001-6)	Active (6557001)	Yes	Non Responsive due to non submission of original CDR and additional bid security.

PK - C- 4	86	M/S Redi Gul Afridi	-19.85	-19.85	19.6190	Photocopy		Photocopy	5525 (OK)	Active (8294369-5)	Active (8294369)	Yes	Non Responsive due to non submission of bid securities in original.
PK - C- 4	708	M/S Innovative Building Works	-10	-10	22.0300	509000/-	UBL Hayatabad Branch Peshawar, Dated 06-09-2021, CDR # 06972719	N/A	14247 (OK)	Active (8299723-4)	Active (2150507000649)	Yes	Responsive
PK - C- 6	272	M/S Najia Construction	-10	-10	22.0300	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	116	M/S Musa Construction Company	-10	-10	22.0300	Photocopy		N/A	Not Provided	Active (3931609-2)	Active (2120207871865)	Yes	Non Responsive due to non submission of bid security in original.
PK - C- 3	129	M/S Mehboob Ali Afridi	-10	-10	22.0300	489560/-	UBL Kohat Road Branch, CDR # 00073387, Dated: 03-09-2021	N/A	4891 (OK)	Active (3141334-0)	Active (14301-20222435)	Yes	Responsive
PK - C- 3	394	M/S Hayat Gul & Co	+0	+0	24.4778	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 2	142	M/S Zeeshan & Roman Construction Company (Pvt) Ltd:	+0.99	+0.99	24.7201	489800/-	UBL Bara Market Branch, CDR # 06877688, Dated: 06-09-2021	N/A	2616 (OK)	Active (4360483-8)	Active (4360483)	Yes	Responsive
PK - C- 4	228	M/S Hamesh Gul & Sons	+3.95	+3.95	25.4447	489600/-	BOK Jamrud Branch, CDR # 01554498, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 5	808	M/S Mohib Construction Company	+4	+4	25.4569	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	402	M/S Abdul Salam Afridi	+4.5	+1	25.5685	Not Provided		N/A	C3/6782	Active (5033631-3)	In Active (2120112421487)	Yes	Non Responsive due to non submission of bid security.
PK - C- 4	3	M/S Khyber Works	+4.5	+4.5	25.5793	Photocopy		N/A	C4/11217 (OK)	Active (5062161-3)	Active (5062161)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	700	Haq Engineers	+4.5	+4.5	25.5793	Photocopy		N/A	C4/13982 (OK)	Active (7192719-0)	Active (1730181482035)	Yes	Non Responsive due to non submission of original bid security.

PK - C- 4	505	M/S Seena Gul Asir	+4.50	+4.5	25.5793	Not Provided		N/A	C2/3211 (OK)	In Active (3704894-5)	In Active (3704894)	Yes	Non Responsive due to non submission of bid security as well as In Active NTN.
PK - C- 4	546	M/S Sulaiman Builders	+4.5	+4.5	25.5793	Photocopy		N/A	C4/12633 (OK)	Active (6942143-2)	In Active (2120241363877)	Yes	Non Responsive due to non submission of original bid security as well as In Active NTN.
PK - C- 4	647	M/S Laiq Khan	+4.5	+4.5	25.5793	489560/-	Sindh Bank Shah Kass Branch, CDR # 00134854, Dated: 06-09-2021	N/A	13776 (OK)	Active (4012376-6)	In Active (2120105570369)	Yes	Non Responsive due to In Active NTN.
PK - C- 3	173	M/S Taj & Co:	+4.5	+4.5	25.5793	489560/-	BOP Branch 360 Charsadda Road Peshawar CDR 06721287, Dated: 06-09-2021	N/A	C3/5564 (OK)	Active (7980605-8)	Active (7980605)	Yes	Responsive
PK - C- 2	223	M/S Umar Sepah Construction Co	+4.50	+4.50	25.5793	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 5	1151	M/S Khyber Engineering And Builders	+4.5	+4.5	25.5793	Not Provided		N/A	20535 (OK)	Active (8230599-0)	Active (2120186085381)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	155	M/S Mile Stone Builders & Planners	+4.5	+4.5	25.5793	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	174	M/S Afridi Developers	+4.5	+4.5	25.5793	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	31	M/S Obaidullah	+4.5	+4.5	25.5793	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- B	25	M/S Gul Builders (SMC-PVT LTD)	+4.6	+4.6	25.6038	Not Provided		N/A	C4/9892 (OK)	Active (7107522-6)	Active (2120187168207)	Yes	Non Responsive due to non submission of bid security.
PK - C- 3	408	M/S Black Brick Builders & Developers (Private) Limited	+4.85	+4.85	25.6650	Photocopy		N/A	6686 (OK)	Active (8192380-4)	Active (8192380)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	737	M/S M. Ayub Engineering Works	+5.10	+5.10	25.7262	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.

PK - C- 3	310	M/S WARAS KHAN AFRIDI & CO	+6	+6	25.9465	Photocopy		N/A	C3/5996 (OK)	Active (4036513-1)	Active (4036513)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	404	M/S Memaar Construction Company	+6	+6	25.9465	490000/-	BOK Jamrud Branch, CDR # 01554510, Dated: 07-09-2021	N/A	C4/12782 (OK)	Active (6569333-8)	In Active (6569333)	Yes	Non Responsive due to In Active NTN.
PK - C- 5	270	M/S Shisht Engineering Co:	+6	+6	25.9465	Photocopy		N/A	C5/18400 (OK)	Active (4338658-0)	Active (4338658)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 3	432	M/S Ummat Construction Company & Sons	+6	+6.75	25.9488	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- A	9	M/S Pir Muhammad & Co	+6.25	+6.25	26.0077	489560/-	Bank of Panjab 360 Charsadda Road Peshawar CDR No: 06721294, Dated: 06-09-2021	N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of mandatory documents.
PK - C- 6	1140	M/S Leads Group Of Construction	+7	+7	26.1912	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 3	481	M/S Gul Ahmad Afridi	+7	+7	26.1912	Photocopy		N/A	C3/6944 (OK)	Active (4193972-7)	Active (21201979594 99)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 5	347	M/S Friends Construction & Suppliers	+7.5	+7.5	26.3136	Photocopy		N/A	Not Provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 4	802	M/S Gul Construction Co	+7.97	+7.97	26.4287	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 5	1303	M/S Khyber Star Construction Company	+8	+8	26.4360	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 6	1105	M/S Said Afridi	+10	+10	26.9256	Envelope i/c CDR and other documents not submitted						Non Responsive	
PK - C- 4	761	M/S S.Afridi Construction	+10	+10	26.9256	Envelope i/c CDR and other documents not submitted						Non Responsive	

PK - C- 2	227	M/S Wama Construction Company	+10.00	+10.00	26.9256	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 5	495	M/S Aman Construction Co.	+10	+10	26.9256	Photocopy	N/A	Not provided	Not provided	Not provided	Not provided	Non Responsive due to non submission of original bid security and other mandatory documents.
PK - C- 4	22	M/S Watch Construction	+10	+10	26.9256	Photocopy	N/A	C3/6677 (OK)	Active (3666936-9)	Active (3666936)	Yes	Non Responsive due to non submission of original bid security.
PK - C- 4	535	M/S Baz & Haji Const. Company	+10	+10	26.9256	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 3	457	M/S Lal Marjan Afridi	+10	+10	26.9256	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	1245	M/S Bilal & Brothers Construction	+10	+10	26.9256	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	146	M/S Kamil Construction & Co	+16	+16	28.3942	Photocopy	N/A	C6/72651 (OK)	Active (4224598-2)	InActive (4224598)	Yes	Non Responsive due to non submission of original bid security and In Active NTN.
PK - C- 4	631	M/S Saeed Alam Govt. Contractor	+20	+20	29.3734	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	39	M/S Jehanzeb & Co (Peshawar)	+20	+20	29.3734	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 6	463	M/S Iftikhar Company & Brothers	+21	+21	29.6181	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 5	986	M/S Safeer Ullah & Brothers	+22	+22	29.8629	Envelope i/c CDR and other documents not submitted					Non Responsive	
PK - C- 3	123	M/S Daraz Khel Construction Co (Private) Limited	+35	+35	33.0450	Envelope i/c CDR and other documents not submitted					Non Responsive	