



OFFICE OF THE SUPERINTENDING ENGINEER
MARDAN IRRIGATION CIRCLE MARDAN
PHONE NO. 0937-9230194
mardanirrigationcircle@gmail.com



No. 2085 /2-A(MDN)

Dated Mardan the 07 /07/2021

To

✓
The Executive Engineer
Mardan Irrigation Division
Mardan

Subject: **APPROVAL OF TENDER**

Reference: - Your office letter No.1376/55-M, dated 05-07-2021.

As recommended by procurement Committee notified vide this office No.1829/2-A(procurement), dated 18.6.2021, approval to the tender documents having an estimated cost of Rs.10.00 Million for the lowest premium of **34.10% below** on Schedule Item(SI) and **0% below** on Non Schedule item (NSI) which comes to Rs.6.590 Million (Rupees: Sixty five lacs and ninety thousands only) for the work "Improvement / Rehabilitation Of Drainage System I/C Flood Protection Works And Bridges / CPR (SB) Tube Wells In Tehsil Nowshera, Jehangira And Pabbi Nowshera ADP # 2370 "200238" **Sub work:- Improvement / Rehabilitation Of Drainage System And Flood Protection Works In UC Gandheri**, offered by M/S Sikandar Khan, Government Contractor is hereby approved in term of S.No.11 of the 4th Schedule, Special Powers to certain Department of Khyber Pakhtunkhwa Delegation of Power under the Financial Rules and Powers of Re-appropriation Rules, 2018. The work shall be commenced after fulfillment of all the codal formalities and availability of funds.

The tender documents as received are returned herewith (in original) for further necessary action and office record, please.

Enclosure

01-No; Tender Documents (In original)


SUPERINTENDING ENGINEER
(Phone No. 9230194)

Copy to case 2-A(Procurement)

Measures of Work:

IMPROVEMENT IN UTILIZATION OF DRAINAGE SYSTEM AND FLOOD PROTECTION WORKS IN IC GANDHERI
M. S. Kulkarni, 27, Sardar V. N. B. R.

evaluating the data returned by various contractors through a series of meetings in respect of the Australian Indigenous Disasters Warden on 28 May 2021. The details of evaluation is furnished as under:-

The wedding documents A NIT was forwarded for vetting to the Superintending Engineer, Mardam Irrigation Circle, Mardam by the procurement Committee after its meeting held on 18-03-2021, vide XPN Irrigation Division, Mahabubnagar letter No.996/22-V, dated: 20-03-2021. After vetting by the Superintending Engineer Mardam on 02-06-2021, vide XPN Irrigation Division, Mahabubnagar letter No.18442-A (Procurement) dated 02-06-2021.

The above mentioned soft work having estimated cost of Rs. 10.00 (Ten) million was put to E.T tender on 14.06.2021 after wide publicity through Director Information Khyber Pakhtunkhwa Peshawar and through uploading on the website of Irrigation Department as well as KPPRA. The N.I.T was published in the Daily Jang 15 June 2021 and on 16.06.2021.

On the Flood date i.e. 28.06.2021, 17 No's bids through E-bidding system were received till 12.00 Hrs. As per schedule given in the NIT conditions, Electronic comparative statement was downloaded from E-Bidding System, on 28.6.2021 at 12.30 PM in the presence of Procurement Committee members and contractors' authorized representative.

5. The details of evaluation is as under :-

The details of construction is as under :-											
Sl. No.	Name of Contractor/ Firm	P/C No./ Category	Enlistment # with works Deptt	Contractor Premium		Est. Cost (Rs. (M)	CDR Amount (Rs.)	CDR # & Bank	KPRA (Yes/No)	NTN Status	Remarks
				Sl Rate %	NSI Rate %						
1	M/S Standard Khan ✓	21890/5	1033 ✓	34.10 ✓	0.00 ✓	6.5900 ✓	1,018,750 ✓	07100767 & 07100768 BOP ✓	Yes ✓	Active ✓	No CDR etc. received
2	M/S Engender Engineering	CA	31	28.6 ✓	0	7.1400		ABL1324764			No CDR etc. received
3	M/S SIK Construction	CA	375	27.27 ✓	0	7.2730		BOK Manki Sharif 01522914			No CDR etc. received
4	M/S Faisal Rahman & Co	CA	218	27.27 ✓	0	7.2730	1019000	BOK 01532441 & 01532442 LD2117600256			
5	M/S Razaan Shahi	CS	198	27.11 ✓	0	7.2890	785000	LD2117600259 & JN Bank			
6	M/S Bilal Bush Engineering	18583/5	461	25.81 ✓	0	7.4190	1008000	5972030E & 5972031 BOP	Yes	Yes	
7	M/S 146 Sir Razaan Razaan	21431/5	1035	25.75 ✓	0	7.4250	784000	1510156 & 01510137 BOK	Yes	Yes	
8	M/S Prashar Wali	3318/ A	38 ✓	25.45 ✓	0	7.4250	1019000	3408 & 3409 Sumrah Bank	Yes ✓	Yes ✓	
9	M/S Saad Ameer & Co	CA	133	25 ✓	0	7.5082					No CDR etc. received
10	M/S Saad Engineering Services	18548/5	560 ✓	23.15 ✓	0	7.8850	1020000	01361759 & 01376140 BOK	Yes ✓	Yes ✓	

11	M/S Razzar Constn Co	C2	28	-22.23 ✓	0	7.7770	1020000	01461514 BOK			
12	Syed Abdur Rauf Shah	C4	343	-18.55 ✓	0	8.1450	1018750	1106205 & 1106206 MCB			
13	M/S Muhammad Yousaf Government Contractor	13223/C4	262	-10 ✓	0	9.0000	220000	01470357 BOK	Yes	Yes	
14	M/S MID Khattak Khattak	C5	186	-10 ✓	0	9.0000					No CDR etc. received
15	M/S Sajjad Ahmad & CO	C4	598	-10 ✓	0	9.0000					No CDR etc. received
16	M/S Fayaz Khan Gandapur & Sons	C6	131	-2 ✓	0	9.8000					No CDR etc. received
17	M/S Abdullah Yousafzai Associates	C6	9	2 ✓	0	10.2					No CDR etc. received

The premium 34.10% below on SI and zero percent on NSI, offered by M/S Sikandar Khan Govt. Contractor on the estimated cost of Rs. 10.000 (Million), which comes to Rs. 6.590 (Million), being the lowest, responsive and reasonable is recommended by the committee for favour of approval please

[Signature]
Superintendent
Mardan Irrigation Circle,
Mardan (Secretary)

[Signature]
Divisional Accounts Officer
Mardan Irrigation Division Mardan
(Member)

[Signature]
Circle Head Draftsman
O/O the Superintending Engineer
Mardan Irrigation Circle, Mardan

[Signature]
Head Clerk
Mardan Irrigation Division
Mardan (Secretary)

[Signature]
Sub Divisional Officer
Drainage Irrigation Sub Division Mardan
(Member)

[Signature]
Executive Engineer
Mardan Irrigation Division Mardan
(Procuring officer/ Chairman)

As recommended by the Procurement Committee, The Premium of 34.10% below on schedule items and zero percent on non schedule item, offered by M/S Sikandar Khan Govt. Contractor on the Estimated cost of Rs 10.00 Million which comes to Rs 6.590 Million (Rupees Six Point Five Nine Million) is hereby approved.

[Signature]
Superintending Engineer
Mardan Irrigation Circle
Mardan